



Peabody Municipal Light Plant

Community Owned. Not for profit. It's Ours.

January 9, 2017

Addendum 2 to the Request for Bids for Pipe Modifications and Support of In-Line Inspection of 10" Natural Gas Pipeline

Q1: Please elaborate on the process of hazardous waste disposal and the division of responsibility.

A1: As stated in Addendum 1 dated January 6, 2017 it is difficult to say what type and quantity of material may be expelled and as such the disposal of expelled material is to be completed on a T&M Basis by the Pipe Modification Contractor. As such costs associated with handling the expelled material including but not limited to containing it as it is expelled, Characterizing it to determine its content and the required disposal method, temporary storage of same on site at PMLP's location until Characterization is completed and required disposal method determined, Completion of Chain of Custody and other documentation in coordination with PMLP's Environmental Manager, and final transportation/proper disposal/ close out documentation should be excluded from the Lump Sum Bid and noted as a T&M item. Pipe Modification Bidders should include a Rate Sheet for the Staff that would be involved and state what percent (%) markup, if any, would be added to any direct reimbursable costs associated with the handling and disposing of the expelled materials (costs such as – Receipts and/or invoices for drums, Characterization/Testing of the expelled material, Transportation, Disposal, etc.).

A handwritten signature in blue ink, appearing to read 'B. Howcroft', positioned above a horizontal line.

Bryan Howcroft, Peabody Municipal Light Plant, Attest