



Arnold Jacobson Associates, Inc.

ADDENDUM NO. 1

July 11, 2019

**PEABODY MUNICIPAL LIGHT PLANS
RENOVATION/IMPROVEMENT PROJECT**

**Plans and Specifications prepared by
Arnold Jacobson Associates, Inc.**

TO: ALL BIDDERS

Bidders are hereby informed that contract documents for the above-referenced project are modified, corrected and /or supplemented by this Addendum No. 1 which shall become a part of the Contract Documents. All General Bidders are required to acknowledge all Addendums issued in paragraph B on the Form for General Bid. Failure to do so could result in rejection of your bid.

A. PROJECT MANUAL CHANGES

1. Advertisement

“General Bids will be received until **Monday July 15, 2019 at 2:00 pm** and publicly opened on-line, forthwith.”

B. PROJECT MANUAL CHANGES

1. See attached SK07112019A which clarifies extent of painting scope of work.
2. See attached SK07112019B which clarifies walls to be replaced in Auditorium (subject to Alternate)

C. CLARIFICATIONS

3. Permit fees to be reimbursed by Owner per General and Supplemental Conditions.
4. Temporary Electricity/Lighting: Refer to Section Temporary Facilities 01500 Section 1.11.
5. Sprinklers/HVAC at ACT Ceilings: Refer to reflected ceiling plan for Sprinkler Heads and HVAC components to be reset per drawings. General Contractor will be required to provide licensed trades as required to perform this work. Electrical work to be performed by Filed Sub-Bid.